SECO LoanSTAR Revolving Loan Fund Application 

Attachment A

1. General Information

	Part 1A: Applicant (Borrower )
	
	
	
	

	Name of Eligible Public Entity
	Federal Tax ID
	Application Date

	
	
	

	Mailing Address 
	City
	State
	Zip Code

	
	
	
	

	County Name
	
	Total Amount Requested

	
	
	$


	Part 1B: Chief Executive Officer (Signing Authority)

	First Name
	Initial
	Last Name 
	Title

	
	
	
	

	Telephone
	Extension
	Fax
	Email Address

	
	
	


	Part 1C : Applicant Primary Contact (Project Director)

	First Name
	Initial
	Last Name 
	Title

	
	
	
	

	Telephone
	Extension
	Fax
	Email Address

	
	
	


	Part 1D : Applicant Secondary Contact (Energy Manager)

	First Name
	Initial
	Last Name 
	Title

	
	
	
	

	Telephone
	Extension
	Fax
	Email Address

	
	
	


	Part 1E: Administrative Contact for Accounting (Financial Contact)

	First Name
	Initial
	Last Name 
	Title

	
	
	
	

	Mailing Address
	City
	State
	Zip Code

	
	
	
	

	Telephone
	Extension
	Fax
	Email Address

	
	
	


	Part 1F: Signature and Certification by Applicant Chief Executive Officer or Chief Financial Officer

	I certify that I am the Chief Executive Officer and that I have reviewed this application and that I will agree to abide by the terms of the contract.

	Signature
	Printed Name and Title
	Date 


2. Project Information
	PART 2: PROJECT INFORMATION

	2A. 
Place a check on the type of report that is submitted with the application.  One (1) original and five (5) bound copies of the report are required.  In the blank space below the checklist include the following: a) Report title and date; b) Report author; and c) Location of study (city and county).

	· Energy Assessment Report (EAR) for design-bid-build or design-build projects 

· Utility Assessment Report (UAR) for Energy Savings Performance Contracts 

· Commissioning Report 

· Preliminary Energy Assessment (PEA) 
· EAR/UAR to be completed in less than 100 days 

· EAR/UAR to be completed in less than 120 days 

· EAR/UAR to be completed in less than 140 days 

· Project Assessment Commitment (Maximum 15 points)

· EAR/UAR to be completed in less than 100 days 

· EAR/UAR to be completed in less than 120 days 

· EAR/UAR to be completed in less than 140 days 
If EAR/UAR cannot be completed in less than 140 days after notice is received that funding is committed from project, do not proceed.  The project is disqualified from further loan consideration.



	2E.
Do you agree to accept the terms and conditions of the sample contract.

	· Yes
· No



	PART 3: PROJECT FINANCIAL INFORMATION

	3A. 
Complete the following table for Design-Bid-Build or Design-Build Projects.  
If any information changes in the table prior to loan document preparation, an updated table is required in order to complete the loan application.  

	1. FACILITY INFORMATION

FACILITY NAME


ADDRESS

CITY, STATE

ZIP CODE

2. ENGINEERING FIRM INFORMATION

FIRM NAME

ADDRESS

CITY, STATE

ZIP CODE

DATE OF AUDIT REPORT

ECRM

     NO.

BUILDING

ECRM DESCRIPTION

CONSTRUCTION

TIME

COSTS

EST. ANN.

SAVINGS

PAYBACK
(yrs)
ECRM EUL (yrs)
Eng./Design

Construction

Total

10. TOTALS

$

$

$

$

11. EAR Cost*

$

$

12. Metering**

13. Monitoring**

14. Total Loan

________________*Costs for the EAR, metering, and monitoring may be included in the loan at Borrower’s option.

**Maximum metering cost is 3% of ECRM costs and monitoring cost is 7%. Contact SECO for additional information.

*** Individual energy efficiency measure payback must be less than or equal estimated useful life of the measure.
How long will it take to complete the energy efficiency field activities on the project?  ____________

Is the composite simple payback for the ECRMs or UCRMs is less than 10 years?  

· Yes     ( No

Is the simple payback for each ECRM less that the Estimated Useful Life (EUL) of the ECRM?

· Yes     ( No

	3B.
Complete the following table for Energy Savings Performance Projects.
If any information changes in the table prior to loan document preparation, an updated table is required in order to complete the loan application.  

	UCRM No.

UCRM Title

Annual Savings

Project

Cost

($)

Payback (yrs.)

Estimated

Project

Useful Life

(yrs.)

Electric Energy (kWh/yr)

Demand

(kW/yr)

Electric

($/yr)

Natural Gas (Mcf.yr)

Natural Gas

($/yr)

Water

(kGal/yr)

Water ($/yr)

1

2

3

4

5

6

7

8

Utility Assessment Report Cost

--

--

--

--

--

--

--

--

--

Initial Measurement & Verification Cost

--

--

--

--

--

--

--

--

--

Construction Bonding Cost

--

--

--

--

--

--

--

--

--

Owner’s Administration, Management, Training & Other Costs

--

--

--

--

--

--

--

--

--

IMPLEMENTATION TOTALS

( Simple Payback)

Required On-going Monitoring Service Cost

--

--

--

--

--

--

--

--

--

Guaranteed Rebate Savings

--

--

--

--

--

--

--

<               >

--

--

Financing Cost

--

--

--

--

--

--

--

--

--

TOTAL PROJECT PAYBACK

(Project Payback)

--

--

--

--

--

--

--

--

* Individual energy efficiency measure payback must be less than or equal estimated useful life of the measure.
How long will it take to complete the energy efficiency field activities on the project?  ____________

Is the total project payback for the UCRMs is less than 10 years? 

· Yes     ( No

Is the simple payback for each UCRM less that the Estimated Useful Life (EUL) of the UCRM?

· Yes     ( No



	PART 4: APPLICANT TEAM METRICS

	4D.
Describe where monthly energy savings information will be made available for public viewing.  

	


	PART 5: PROJECT GEOGRAPHIC LOCATION AND POPULATION

	5A.
Write down the name of the county and the county population where project retrofit activities will take place.  Use the following URL to determine the county population, http://quickfacts.census.gov/qfd/states/48000lk.html  

	

	

	PART 6: SIGNATURE AND CERTIFICATION

	6A. Signature and Certification by Applicant Chief Financial Officer

	I certify that I am the Chief Financial Officer and that I have reviewed this application, including commitment of “buy-down” funds. The information provided is accurate to the best of my knowledge and in my best professional judgment.

	Signature
	Printed Name and Title
	Date 


Attachment B – Evaluation Form

Applications will be evaluated under the general criteria outlined below.  The Comptroller will make the final decision. The Comptroller reserves the right to accept or reject any or all applications submitted.  The Comptroller is not obligated to execute a loan agreement on the basis of this NOLFA / RFA.  The Comptroller shall not pay for any costs incurred by any entity in responding to this NOLFA / RFA. Comptroller and SECO may request additional information at any time if deemed necessary for further evaluation. General evaluation criteria are as follows and as set forth in the application instructions:

	Description
	Possible Base Points
	Score assigned (completed by applicant and SECO)

	1. Which of the following reports are submitted with this application?

· Energy Assessment Report (EAR) for design-bid-build or design-build projects – 45 points

· Utility Assessment Report (UAR) for Energy Savings Performance Contracts – 45 points

· Commissioning Report – 45 points

· Preliminary Energy Assessment (PEA) (Maximum 40 points)

· EAR/UAR can be completed in less than 100 days after MOU execution – 40 points

· EAR/UAR can be completed in less than 120 days after MOU execution – 35 points

· EAR/UAR can be completed in less than 140 days after MOU execution – 30 points

· Project Assessment Commitment (Maximum 25 points)

· EAR/UAR can be completed in less than 100 days after MOU execution – 25 points

· EAR/UAR to be completed in less than 120 days – 20 points

· EAR/UAR to be completed in less than 140 days – 15 points
If EAR/UAR cannot be completed in less than 140 days after notice is received that funding is committed from project (Memorandum of Understanding (MOU)), do not proceed.  
The project is disqualified from further loan consideration.

If no report, assessment or commitment is submitted, do not proceed.  
The project is disqualified from further loan consideration.


	45

	

	2. Has the applicant stated they agree to the terms and conditions of the sample contract?  

· If yes, place “x” in box, write “OK” in column to the right and continue with evaluation. 

· If no, do not proceed.  
	
	

	3. This question relates only to Design Build (DB) and Design Bid Build (DBB) projects.  Is the composite simple payback for the project Energy Cost Reduction Measures (ECRMs) less than 10 years?
· If yes, place “x” in box, write “OK” in column to the right and continue with evaluation. 

· If no, do not proceed.  Project is disqualified from further loan consideration.
· N/A


	
	

	4. This question relates only to Energy Savings Performance Contracts ESPCs.  Is the Total Project Payback less than 10 years?    

· If yes, place “x” in box, write “OK” in column to the right and continue with evaluation. 

· If no, do not proceed.  Project is disqualified from further loan consideration
· N/A


	
	

	5. Is the simple payback for each ECRM / UCRM less than the Estimated Useful Life (EUL) of that measure?  

· If yes, place “x” in box, write “OK” in column to the right and continue with evaluation. 

· If no, do not proceed.  Project is disqualified from further loan consideration

	
	

	6. What is the name of the county and the county population (http://quickfacts.census.gov/qfd/states/48000lk.html) where project retrofit activities will take place?

County Name: _________      County Population: _________ 
· County population less than 10,000 - 3  points

· County population between 10,001 to 100,000 – 2 points

· County population greater than 100,000 – 0 points

	3
	

	7. Will the energy savings information, updated monthly, be available for public viewing?

· If yes, how will the applicant make this information available for public viewing 

· Via an internet portal – 2 points
· Via detailed signage at the facility entrance - 1 points
· If no, than 0 points will be credited for this response.



	2
	

	Maximum Base Score
	50
	

	Total Score Assigned By Applicant
	
	

	Total Score Assigned By SECO
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